

## Rehab Estimate of Improvements

Property Address

Date

### Hard Costs--Control Fund Allowable

Fence & Gate	\$ <input style="width: 100px;" type="text"/>
Finish Carpentry & Labor	\$ <input style="width: 100px;" type="text"/>
Interior Millwork & Trim	\$ <input style="width: 100px;" type="text"/>
Cabinets	\$ <input style="width: 100px;" type="text"/>
Doors--Front	\$ <input style="width: 100px;" type="text"/>
Doors--Sliders	\$ <input style="width: 100px;" type="text"/>
Doors--Interior	\$ <input style="width: 100px;" type="text"/>
Doors--Exterior	\$ <input style="width: 100px;" type="text"/>
Windows	\$ <input style="width: 100px;" type="text"/>
Finish Hardware	\$ <input style="width: 100px;" type="text"/>
Garage Doors & Openers	\$ <input style="width: 100px;" type="text"/>
Mirrors	\$ <input style="width: 100px;" type="text"/>
Drywall	\$ <input style="width: 100px;" type="text"/>
Counter Tops--Tile	\$ <input style="width: 100px;" type="text"/>
Counter Tops--Formica	\$ <input style="width: 100px;" type="text"/>
Counter Tops--Granite	\$ <input style="width: 100px;" type="text"/>
Floor--Linoleum	\$ <input style="width: 100px;" type="text"/>
Floor--Carpet	\$ <input style="width: 100px;" type="text"/>
Floor--Tile	\$ <input style="width: 100px;" type="text"/>
Floor--Wood	\$ <input style="width: 100px;" type="text"/>
Paint--Exterior	\$ <input style="width: 100px;" type="text"/>
Paint--Interior	\$ <input style="width: 100px;" type="text"/>
Tub & Shower Enclosures	\$ <input style="width: 100px;" type="text"/>
Bathroom Accessories	\$ <input style="width: 100px;" type="text"/>
Kitchen Appliances	\$ <input style="width: 100px;" type="text"/>
Heating & Air Conditioning	\$ <input style="width: 100px;" type="text"/>
Plumbing--Rough	\$ <input style="width: 100px;" type="text"/>
Plumbing--Finish	\$ <input style="width: 100px;" type="text"/>
Plumbing--Fixtures	\$ <input style="width: 100px;" type="text"/>
Electric--Rough	\$ <input style="width: 100px;" type="text"/>
Electric--Finish	\$ <input style="width: 100px;" type="text"/>

Lighting Fixtures	\$ <input style="width: 100px;" type="text"/>
Landscape--Front	\$ <input style="width: 100px;" type="text"/>
Landscape--Back	\$ <input style="width: 100px;" type="text"/>
Roofing	\$ <input style="width: 100px;" type="text"/>
Stucco & Siding	\$ <input style="width: 100px;" type="text"/>
Insulation	\$ <input style="width: 100px;" type="text"/>
Framing	\$ <input style="width: 100px;" type="text"/>
Concrete--Patio & Walkways	\$ <input style="width: 100px;" type="text"/>
Concrete--Foundation	\$ <input style="width: 100px;" type="text"/>
Pool Rehab	\$ <input style="width: 100px;" type="text"/>
Miscellaneous (must specify)	\$ <input style="width: 100px;" type="text"/>
<b>Subtotal</b>	<b>\$ 0</b>

### Soft Costs--Control Fund Not Allowable

Permits & Fees	\$ <input style="width: 100px;" type="text"/>
Insurance & Bonds	\$ <input style="width: 100px;" type="text"/>
Temporary Utilities	\$ <input style="width: 100px;" type="text"/>
Site Work	\$ <input style="width: 100px;" type="text"/>
Demolition	\$ <input style="width: 100px;" type="text"/>
Clearing & Hauling	\$ <input style="width: 100px;" type="text"/>
Clean Up	\$ <input style="width: 100px;" type="text"/>
Miscellaneous (must specify)	\$ <input style="width: 100px;" type="text"/>
<b>Subtotal</b>	<b>\$ 0</b>

**GRAND TOTAL** \$ 0